DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 1999

* * * B| D TABULATI ON REPORT * * * TI ME: 13: 19
PS&E JOB NO: 98A075 REVI SION NO : 1 BI DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REG ON NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
W . SR 005,543 e LONBIDDER ------- -----=- 2ND BIDDER -----== ===---- 3RD BI DDER -------
TITLE ©SR 5 W LDER CONSTRUCTI Of STRI DER CONSTRUCTI ON CO., | N( CALLEN CONSTRUCTI ON COMPANY,
BLAINE VICINITY RAMPS 3876 HANNEGAN ROAD 2430 E BAKERVI EW RD 8632 STEIN ROAD
98A075 98240-
PROJECT . HP-0055(210), | M 0055(210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S)  : HATCOV CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
300, 000. 00 150, 000. 00 200, 000. 00 175, 000. 00
2 CLEARI NG AND GRUBBI NG
4.1100 ha 12, 000. 0000 10, 000. 0000 8, 000. 0000 10, 000. 0000
49, 320. 00 41, 100. 00 32, 880. 00 41, 100. 00
3 REMOVI NG DRAI NAGE STRUCTURE
23. 0000 EACH 350. 0000 220. 0000 525. 0000 200. 0000
8, 050. 00 5, 060. 00 12, 075. 00 4,600. 00
4 REMOVI NG CEMENT CONC. PAVEMENT
314. 0000 e 20. 0000 18. 5000 25. 0000 9. 0000
6, 280. 00 5, 809. 00 7, 850. 00 2,826. 00
5 REMOVI NG CEMENT CONC. CURB
198. 0000 rr 10. 0000 6. 0000 5. 5000 10. 5000
1, 980. 00 1, 188. 00 1, 089. 00 2,079. 00
6 REMOVI NG CEMENT CONC. GUTTER
2298. 0000 rr 9. 0000 7. 5000 7. 2500 9. 0000
20, 682. 00 17, 235. 00 16, 660. 50 20, 682. 00
7 REMOVI NG ASPHALT CONC. PAVEMENT
25264. 0000 e 3. 5000 3. 3000 4.0000 6. 6000
88, 424. 00 83, 371. 20 101, 056. 00 166, 742. 40
8 REMOVI NG ASPHALT CONC. CURB
431. 0000 rr 10. 0000 4.5000 3. 5000 6. 0000
4,310. 00 1, 939. 50 1, 508. 50 2, 586. 00
9 REMOVI NG TRAFFI C | SLAND
581. 0000 e 6. 0000 8. 5000 2. 5000 11. 0000
3, 486. 00 4,938. 50 1, 452. 50 6, 391. 00
10 REMOVI NG TRAFFI C CURB
38. 0000 rr 10. 0000 7. 0000 5. 5000 10. 0000
380. 00 266. 00 209. 00 380. 00

11 REMOVI NG BEAM GUARDRAI L ANCHOR
18. 0000 EACH 200. 0000 200. 0000 230. 0000 200. 0000
3, 600. 00 3, 600. 00 4, 140. 00 3, 600. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 26/ 1999

TI ME: 13:19

PS&E JOB NO: 98A075
CONTRACT NO: 005631

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

VERSI ON NO : 4 WORK ORDER# : 0L3188
HAWY SR 005,543 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 W LDER CONSTRUCTI O STRI DER CONSTRUCTI ON CO., | N( CALLEN CONSTRUCTI ON COVPANY,
BLAINE VICINITY RAMPS 3876 HANNEGAN ROAD 2430 E BAKERVI EW RD 8632 STEIN ROAD
98A075 98240-
PROJECT HP- 0055(210), | M 0055( 210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG BEAM GUARDRAI L
1289. 0000 8 11. 0000 7.0000 7.0000 6. 5000
14, 179. 00 9, 023. 00 9, 023. 00 8,378.50
13 REMOVI NG GUI DE POST
38. 0000 EACH 5. 0000 8. 0000 3.5000 5. 0000
190. 00 304. 00 133. 00 190. 00
14 REMOVI NG TEMPORARY PAVEMENT MARKI NG
1598. 0000 8 0. 2000 0. 2000 0. 1000 0. 1000
319. 60 319. 60 159. 80 159. 80
15 REMOVI NG RAI SED PAVEMENT MARKER
0. 7800 HUND 125. 0000 1, 100. 0000 300. 0000 100. 0000
97.50 858. 00 234. 00 78. 00
16 REMOVI NG CHAI N LI NK FENCE
250. 0000 8 10. 0000 8. 0000 5.0000 9. 5000
2,500. 00 2, 000. 00 1, 250. 00 2,375.00
17 REMOVI NG W RE FENCE
4.0000 8 5. 0000 5. 0000 5.0000 9. 5000
20. 00 20. 00 20. 00 38. 00
GRADI NG
18 ROADWAY EXCAVATI ON | NCL. HAUL
12700. 0000 s 7.0000 8. 2000 13. 0000 11. 0000
88, 900. 00 104, 140. 00 165, 100. 00 139, 700. 00
19 UNSUI TABLE FOUNDATI ON EXCAVATI ON I NCL. HAUL
480. 0000 s 7.0000 12. 0000 15. 0000 11. 5000
3, 360. 00 5, 760. 00 7,200. 00 5, 520. 00
20 SELECT BORROW I NCL. HAUL
16480. 0000 t 12. 0000 3.7000 5.2000 7. 5000
197, 760. 00 60, 976. 00 85, 696. 00 123, 600. 00
21 EMBANKNMENT COMPACTI ON
7560. 0000 s 2. 0000 5. 0000 7.0000 2. 0000
15, 120. 00 37, 800. 00 52, 920. 00 15, 120. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 1999

* * * B| D TABULATI ON REPORT * * * TIME: 13: 19
PS&E JOB NO: 98A075 REVI SION NO : 1 BI DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGON NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
W . SR 005,543 e LONBIDDER ------- -----=- 2ND BIDDER -----== ===---- 3RD BI DDER -------
TITLE ©SR 5 W LDER CONSTRUCTI Of STRI DER CONSTRUCTI ON CO., | N( CALLEN CONSTRUCTI ON COVPANY,
BLAINE VICINITY RAMPS 3876 HANNEGAN ROAD 2430 E BAKERVI EW RD 8632 STEIN ROAD
98A075 98240-
PROJECT . HP-0055(210), | M 0055(210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S)  : HATCOV CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 DI TCH EXCAVATI ON | NCL. HAUL
5246. 0000 ns 9. 0000 10. 0000 10. 0000 13. 0000
47,214.00 52, 460. 00 52, 460. 00 68, 198. 00
23 GRATE I NLET TYPE 1 OR 2
4.0000 EACH 1, 800. 0000 1, 600. 0000 1, 200. 0000 1, 700. 0000
7, 200. 00 6, 400. 00 4, 800. 00 6, 800. 00
24 LI GHT LOOSE RI PRAP
9. 0000 t 75. 0000 42.0000 50. 0000 50. 0000
675. 00 378. 00 450. 00 450. 00
25 QUARRY SPALLS
72. 6000 t 35. 0000 28. 0000 40. 0000 50. 0000
2, 541. 00 2,032. 80 2, 904. 00 3, 630. 00
26 UNDERDRAI N PI PE 200 MM DI AM
200. 0000 rr 30. 0000 23. 0000 17. 0000 28. 0000
6, 000. 00 4,600. 00 3, 400. 00 5, 600. 00
27 CL. Il REINF. CONC. CULV. PIPE 450 MM DI AM
71. 5000 rr 125. 0000 70. 0000 135. 0000 124. 0000
8, 937. 50 5, 005. 00 9, 652. 50 8, 866. 00
28 CL. Il REINF. CONC. CULV. PIPE 600 MM DI AM
2. 0000 rr 400. 0000 525. 0000 475. 0000 200. 0000
800. 00 1, 050. 00 950. 00 400. 00
29  BEVELED END EXI STI NG CULVERT
2. 0000 EACH 200. 0000 200. 0000 150. 0000 700. 0000
400. 00 400. 00 300. 00 1, 400. 00
STORM SEVER
30 CATCH BASI N TYPE 1L (MODI FI ED)
1. 0000 EACH 900. 0000 2, 400. 0000 625. 0000 1, 500. 0000
900. 00 2, 400. 00 625. 00 1, 500. 00
31 CATCH BASIN TYPE 2 1350 MM DIAM W TH FLOW RESTRI CTOR
3.0000 EACH 2, 000. 0000 2, 600. 0000 2, 000. 0000 3, 000. 0000
6, 000. 00 7, 800. 00 6, 000. 00 9, 000. 00

32 CATCH BASIN TYPE 1
7.0000 EACH 900. 0000 750. 0000 700. 0000 750. 0000
6, 300. 00 5, 250. 00 4, 900. 00 5, 250. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 26/ 1999

TI ME: 13:19

PS&E JOB NO: 98A075
CONTRACT NO: 005631
VERSI ON NO : 4

HWY : SR 005, 543

TITLE : SR 5
BLAINE VICI NI TY RAMPS

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

W LDER CONSTRUCTI O
3876 HANNEGAN ROAD

STRI DER CONSTRUCTI ON CO., | NC CALLEN CONSTRUCTI ON COMPANY,
2430 E BAKERVI EW RD 8632 STEI N ROAD

98A075 98240-
PROJECT - HP-0055(210), | M 0055(210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
33 CATCH BASIN TYPE 2 1200 MM DI AM
3. 0000 EACH 2, 000. 0000 1, 900. 0000 1, 500. 0000 1, 800. 0000
6, 000. 00 5, 700. 00 4,500. 00 5, 400. 00
34 TESTI NG STORM SEWER Pl PE
289. 5000 w 7.0000 3.0000 7. 5000 10. 0000
2,026. 50 868. 50 2,171.25 2, 895. 00
35 CL. || REINF. CONC. STORM SEWER PI PE 300 MM DI AM
134. 1000 w 60. 0000 45. 0000 100. 0000 110. 0000
8, 046. 00 6, 034. 50 13, 410. 00 14, 751. 00
36 CL. || REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
195. 5000 w 70. 0000 65. 0000 110. 0000 120. 0000
13, 685. 00 12, 707.50 21, 505. 00 23, 460. 00
37 CORRUGATED POLYETHYLENE STORM SEWER PI PE 300 MM DI AM
3. 5000 w 75. 0000 110. 0000 110. 0000 100. 0000
262. 50 385. 00 385. 00 350. 00
STRUCTURE
38 MODI FI ED CONC. OVERLAY
21. 0000 s 1, 250. 0000 1, 380. 0000 1, 200. 0000 1, 635. 0000
26, 250. 00 28, 980. 00 25, 200. 00 34, 335. 00
39 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
538. 0000 e 30. 0000 8. 0000 12. 0000 8. 7500
16, 140. 00 4,304. 00 6, 456. 00 4,707.50
40 EXPANSI ON JOI NT MODI FI CATI ON
97. 6000 w 500. 0000 145. 0000 100. 0000 160. 0000
48, 800. 00 14, 152. 00 9, 760. 00 15, 616. 00
41 SCARI FYI NG CONC. SURFACE
538. 0000 e 15. 0000 10. 0000 23. 0000 11. 0000
8, 070. 00 5, 380. 00 12, 374. 00 5,918. 00
42 FURTHER DECK PREPARATI ON
EST.
21, 000. 00 21, 000. 00 21, 000. 00 21, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 26/ 1999

TI ME: 13:19

PS&E JOB NO: 98A075
CONTRACT NO: 005631
VERSI ON NO : 4

HWY : SR 005, 543

TITLE : SR 5
BLAINE VICI NI TY RAMPS

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------

W LDER CONSTRUCTI O
3876 HANNEGAN ROAD

STRI DER CONSTRUCTI ON CO., | NC CALLEN CONSTRUCTI ON COMPANY,
2430 E BAKERVI EW RD 8632 STEI N ROAD

98A075 98240-
PROJECT HP- 0055(210), | M 0055( 210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
43 CRUSHED SURFACI NG BASE COURSE
9649. 7000 t 16. 0000 13. 6000 18. 0000 16. 0000
154, 395. 20 131, 235. 92 173, 694. 60 154, 395. 20
LI QUI D ASPHALT
44 ASPHALT FOR TACK COAT
14. 0600 t 300. 0000 500. 0000 325. 0000 350. 0000
4,218. 00 7, 030. 00 4,569. 50 4,921.00
45 ANTI - STRI PPI NG ADDI TI VE
EST
16, 723. 33 16, 723. 33 16, 723. 33 16, 723. 33
ASPHALT CONCRETE PAVEMENT
46 PLANI NG Bl TUM NOUS PAVEMENT
1563. 0000 e 10. 0000 10. 5000 7. 5000 7. 6000
15, 630. 00 16, 411. 50 11, 722. 50 11, 878. 80
47 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
15230. 3000 t 35. 0000 37. 0000 42.0000 42.0000
533, 060. 50 563, 521. 10 639, 672. 60 639, 672. 60
48 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
15, 991. 86 15, 991. 86 15, 991. 86 15, 991. 86
49 COMPACTI ON PRI CE ADJUSTMENT
CALC
6, 396. 31 6, 396. 31 6, 396. 31 6, 396. 31
EROSI ON CONTROL AND PLANTI NG
50 TOPSO L TYPE A
3485. 0000 s 35. 0000 24.0000 29. 0000 29. 0000
121, 975. 00 83, 640. 00 101, 065. 00 101, 065. 00
51 SEEDI NG AND FERTI LI ZI NG BY HAND
12924. 0000 e 1. 0000 0. 1000 0. 4000 0. 2000
12, 924. 00 1,292. 40 5, 169. 60 2, 584. 80
52 SEEDI NG, FERTILIZI NG AND MULCHI NG
2. 1400 ha 2, 500. 0000 2, 400. 0000 2, 700. 0000 2,500. 0000
5, 350. 00 5, 136. 00 5,778. 00 5, 350. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 13: 19
PS&E JOB NO: 98A075 REVI SION NO : 1 BI DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGION NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HAWY SR 005,543 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 W LDER CONSTRUCTI O STRI DER CONSTRUCTI ON CO., | N( CALLEN CONSTRUCTI ON COVPANY,
BLAINE VICINITY RAMPS 3876 HANNEGAN ROAD 2430 E BAKERVI EW RD 8632 STEIN ROAD
98A075 98240-
PROJECT . HP-0055(210), | M 0055(210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
53  WETLAND SEEDI NG AND FERTI LI ZI NG BY HAND
5285. 0000 e 0. 7000 0. 1500 0. 4000 0. 3500
3,699. 50 792.75 2,114.00 1, 849. 75
54 SO L BINDER OR TACKI NG AGENT
1. 9900 ha 600. 0000 300. 0000 550. 0000 680. 0000
1, 194. 00 597. 00 1, 094. 50 1, 353. 20
55 JUTE MATTI NG
980. 0000 e 2. 5000 2. 0000 1. 6000 3.0000
2, 450. 00 1, 960. 00 1, 568. 00 2,940. 00
56  PLASTI C BARRI ER FENCE
3133. 0000 8 3.0000 4.5000 4.0000 3.0000
9, 399. 00 14, 098. 50 12, 532. 00 9, 399. 00
57 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
58 SO L AMENDMENT
1644. 0000 s 30. 0000 36. 0000 45. 0000 40. 0000
49, 320. 00 59, 184. 00 73, 980. 00 65, 760. 00
59  TRIANGULAR SI LT DI KE
140. 0000 8 30. 0000 40. 0000 30. 0000 34. 0000
4,200. 00 5, 600. 00 4,200. 00 4,760. 00
60 STORM DRAI N | NLET PROTECTI ON
37. 0000 EACH 120. 0000 90. 0000 90. 0000 175. 0000
4, 440. 00 3,330. 00 3,330. 00 6, 475. 00
61 PSI PE BLACK HAWTHORNE, 0.45M HT., BARE ROOT
235. 0000 EACH 7.0000 7.0000 5. 7500 8. 0000
1, 645. 00 1, 645. 00 1, 351. 25 1, 880. 00
62 PSI PE WESTERN CRABAPPLE, 0.45M HT., BARE ROOT
115. 0000 EACH 7.0000 7.0000 5. 7500 8. 5000
805. 00 805. 00 661. 25 977.50

63 PSIPE DOUGLAS FIR, 0.4M HT., #1 CONTAI NER
355. 0000 EACH 7.0000 8. 0000 7. 5000 9. 0000
2,485.00 2, 840. 00 2,662.50 3, 195. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DOT_RGGB05
PS&E JOB NO: 98A075 REVI SION NO : 1
CONTRACT NO: 005631 REGION NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L3188
HWY : SR 005, 543
TI TLE SR 5

BLAI NE VI CI NI TY RAMPS

98A075
PROQJIECT HP- 0055(210), | M 0055(210)
COUNTY(S) : WHATCOV

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

* ok *

------- LOW BI DDER

W LDER CONSTRUCTI O
3876 HANNEGAN ROAD

BELLI NGHAM WA 982269103

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

SuB

------- 2ND BI DDER

Bl DS OPENED ON : Apr

STRI DER CONSTRUCTI ON CO., | N

2430 E BAKERVI EW RD

BELLI NGHAM WA 982268001

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

100157

DATE: 04/ 26/ 1999

TI ME: 13:19

28 1999

AWARDED ON : Apr 30 1999

------- 3RD BI DDER -

CALLEN CONSTRUCTI ON COMPANY

8632 STEI N ROAD

98240-

CUSTER WA 982400498
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

100080

64

65

66

67

68

69

70

71

72

73

74

EROSI ON CONTROL AND PLANTI NG
PSI PE WESTERN RED CEDAR, 0.4M HT., #1 CONT.

PS

PS

PS

PS

PS

PS

PS

PS

PS

PS

PE

PE

PE

PE

PE

PE

PE

PE

PE

PE

940. 0000 EACH 7.0000
6, 580. 00
WESTERN HEMLOCK, 0.4M HT., #1 CONT.
40. 0000 EACH 7.0000
280. 00
RED- OSI ER DOGWOOD, 0. 45M HT., BARE ROOT
1335. 0000 EACH 7.0000
9, 345. 00
BLACK TW NBERRY, 0.45M HT., BARE ROOT
365. 0000 EACH 7.0000
2,555.00
I NDI AN PLUM 0. 45M HT., BARE ROOT
1455. 0000 EACH 7.0000
10, 185. 00
RED FLOW NG CURRANT, 0.4M HT., BARE ROOT
360. 0000 EACH 7.0000
2,520. 00
SALMONBERRY, 0.45M HT., BARE ROOT
805. 0000 EACH 7.0000
5, 635. 00
SCOULER' S WLLOW 1M HT, LIVE STAKE
470. 0000 EACH 7.0000
3, 290. 00
SNOWBERRY, 0.4M HT., BARE ROOT
785. 0000 EACH 7.0000
5,495. 00
LADY FERN, #1 CONT.
150. 0000 EACH 7.0000
1, 050. 00

COLUMBI A SEDGE, BARE ROOT
185. 0000 EACH 4.0000
740. 00

8. 0000
7,520. 00

8. 0000
320. 00

7.0000
9, 345. 00

7.0000
2,555.00

7.0000
10, 185. 00

7.0000
2,520.00

7.0000
5, 635. 00

3. 0000
1, 410. 00

7.0000
5,495. 00

8. 0000
1, 200. 00

3. 0000
555. 00

7.5000
7, 050. 00

7.5000
300. 00

5. 7500
7,676. 25

5. 7500
2,098.75

5. 7500
8, 366. 25

5. 7500
2,070. 00

5. 7500
4,628.75

5. 7500
2,702.50

5. 7500
4,513.75

7.5000
1,125.00

3. 7500
693. 75

9. 0000
8, 460. 00

9. 0000
360. 00

7.3500
9,812. 25

8. 0000
2,920. 00

8. 0000
11, 640. 00

8. 0000
2,880. 00

8. 0000
6, 440. 00

8. 0000
3, 760. 00

7.7500
6, 083. 75

10. 0000
1, 500. 00

2.5000
462. 50



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 04/ 26/ 1999

Bl D TABULATI ON REPORT TIME: 13: 19
PS&E JOB NO: 98A075 REVI SION NO : 1 BI DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGION NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HAWY SR 005,543 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 W LDER CONSTRUCTI O STRI DER CONSTRUCTI ON CO., | N( CALLEN CONSTRUCTI ON COVPANY,
BLAINE VICINITY RAMPS 3876 HANNEGAN ROAD 2430 E BAKERVI EW RD 8632 STEIN ROAD
98A075 98240-
PROJECT HP- 0055(210), | M 0055( 210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
75 PSI PE SAWBEAK SEDGE, BARE ROOT
305. 0000 EACH 4.0000 3.0000 3. 7500 2. 5000
1, 220. 00 915. 00 1, 143.75 762. 50
76 PSI PE COMMON SPI KERUSH
325. 0000 EACH 4.0000 3.0000 3.3000 2. 5000
1, 300. 00 975. 00 1,072.50 812.50
77 PSI PE DAGGER- LEAF RUSH
305. 0000 EACH 4.0000 3.0000 3.3000 2. 5000
1, 220. 00 915. 00 1, 006. 50 762. 50
78 PSIPE SWORD FERN, 150MM HT., #1 CONT.
70. 0000 EACH 7.0000 3.0000 7. 2500 10. 0000
490. 00 210. 00 507. 50 700. 00
79 BARK OR WOOD CHI P MULCH
180. 0000 s 45. 0000 45. 0000 38. 0000 43.5000
8, 100. 00 8, 100. 00 6, 840. 00 7, 830. 00
80 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
21, 500. 00 21, 500. 00 21, 500. 00 21, 500. 00
81 PLANT ESTABLI SHVENT - THI RD YEAR
EST.
21, 500. 00 21, 500. 00 21, 500. 00 21, 500. 00
82  PLANT ESTABLI SHVENT - FOURTH YEAR
EST.
14, 500. 00 14, 500. 00 14, 500. 00 14, 500. 00
83  PLANT ESTABLI SHVENT - FI FTH YEAR
EST.
14, 500. 00 14, 500. 00 14, 500. 00 14, 500. 00
84  CLAY LI NER
462. 0000 s 175. 0000 147. 0000 40. 0000 145. 0000
80, 850. 00 67, 914. 00 18, 480. 00 66, 990. 00
85 WETLAND M TI GATI ON EXCAVATI ON | NCL. HAUL
5315. 0000 s 7.0000 6. 0000 4.0000 5. 5000
37, 205. 00 31, 890. 00 21, 260. 00 29, 232.50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 13: 19
PS&E JOB NO: 98A075 REVI SION NO : 1 BI DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGION NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HAWY SR 005,543 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 W LDER CONSTRUCTI O STRI DER CONSTRUCTI ON CO., | N( CALLEN CONSTRUCTI ON COVPANY,
BLAINE VICINITY RAMPS 3876 HANNEGAN ROAD 2430 E BAKERVI EW RD 8632 STEIN ROAD
98A075 98240-
PROJECT . HP-0055(210), | M 0055(210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
86 FORCE ACCOUNT LANDSCAPE GRADI NG
EST.
87, 000. 00 87, 000. 00 87, 000. 00 87, 000. 00
87 FORCE ACCOUNT SELECTIVE CLEARI NG, GRUBBI NG, AND PRUNI NG
EST.
300. 00 300. 00 300. 00 300. 00
TRAFFI C
88 EXTRUDED CURB
1680. 0000 8 9. 0000 8. 0000 8. 5000 8. 5000
15, 120. 00 13, 440. 00 14, 280. 00 14, 280. 00
89 TYPE C PRECAST TRAFFI C CURB
14. 0000 8 31. 0000 30. 0000 32. 0000 33. 0000
434. 00 420. 00 448. 00 462. 00
90 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG PCST
240. 0000 8 42.0000 40. 0000 43. 0000 44,0000
10, 080. 00 9, 600. 00 10, 320. 00 10, 560. 00
91 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG PCST
70. 0000 8 45. 0000 42.0000 49. 0000 50. 0000
3, 150. 00 2,940. 00 3, 430. 00 3, 500. 00
92 BEAM GUARDRAI L TYPE 1
1048. 5000 8 35. 0000 36. 5000 39. 0000 40. 0000
36, 697. 50 38, 270. 25 40, 891. 50 41, 940. 00
93 BEAM GUARDRAI L TYPE THRI E BEAM
152. 4000 8 150. 0000 50. 0000 115. 0000 114. 0000
22, 860. 00 7,620. 00 17, 526. 00 17, 373. 60
94 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 200. 0000 1, 250. 0000 1, 350. 0000 1, 350. 0000
1, 200. 00 1, 250. 00 1, 350. 00 1, 350. 00
95 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
2. 0000 EACH 1, 200. 0000 1, 300. 0000 1, 100. 0000 1, 100. 0000
2, 400. 00 2, 600. 00 2,200. 00 2,200. 00

96 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
2.0000 EACH 1, 200. 0000 1, 300. 0000 1, 400. 0000 1, 400. 0000
2,400. 00 2,600. 00 2, 800. 00 2,800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 13: 19
PS&E JOB NO: 98A075 REVI SION NO : 1 BI DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGION NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HAWY SR 005,543 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 W LDER CONSTRUCTI O STRI DER CONSTRUCTI ON CO., | N( CALLEN CONSTRUCTI ON COVPANY,
BLAINE VICINITY RAMPS 3876 HANNEGAN ROAD 2430 E BAKERVI EW RD 8632 STEIN ROAD
98A075 98240-
PROJECT . HP-0055(210), | M 0055(210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 14
2. 0000 EACH 1, 200. 0000 1, 300. 0000 1, 400. 0000 1, 400. 0000
2, 400. 00 2, 600. 00 2, 800. 00 2, 800. 00
98 BEAM GUARDRAI L SRT TERM NAL
5. 0000 EACH 1, 800. 0000 1, 900. 0000 2, 000. 0000 1, 950. 0000
9, 000. 00 9, 500. 00 10, 000. 00 9, 750. 00
99 BEAM GUARDRAI L ANCHOR TYPE 4
10. 0000 EACH 350. 0000 1, 500. 0000 550. 0000 550. 0000
3, 500. 00 15, 000. 00 5, 500. 00 5, 500. 00
100 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
1048. 0000 8 20. 0000 23.0000 22.0000 22.0000
20, 960. 00 24,104. 00 23, 056. 00 23, 056. 00
101  REMOVI NG AND RESETTI NG SRT
5. 0000 EACH 1, 000. 0000 800. 0000 750. 0000 750. 0000
5, 000. 00 4,000. 00 3, 750. 00 3, 750. 00
102 REPAIR | MPACT ATTENUATOR
EST.
4,000. 00 4,000. 00 4,000. 00 4,000. 00
103 TRUCK MOUNTED | MPACT ATTENUATOR
3.0000 EACH 4,000. 0000 6, 200. 0000 8, 000. 0000 10, 800. 0000
12, 000. 00 18, 600. 00 24, 000. 00 32, 400. 00
104 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1740. 0000 HR 35. 0000 40. 0000 45. 0000 36. 0000
60, 900. 00 69, 600. 00 78, 300. 00 62, 640. 00
105 FLEXI BLE GUI DE POST
197. 0000 EACH 25. 0000 28. 0000 26. 0000 26. 0000
4,925. 00 5, 516. 00 5,122. 00 5,122. 00
106  TRAFFI C PYLON
1. 0000 EACH 60. 0000 100. 0000 55. 0000 500. 0000
60. 00 100. 00 55. 00 500. 00

107 PAINT STRI PE
7075. 0000 hg 0. 3500 0. 3000 0. 3000 0. 2800
2,476. 25 2,122.50 2,122.50 1,981. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 26/ 1999

TI ME: 13:19

PS&E JOB NO: 98A075
CONTRACT NO: 005631
VERSI ON NO : 4

HWY : SR 005, 543

TITLE : SR 5
BLAINE VICI NI TY RAMPS

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

W LDER CONSTRUCTI O
3876 HANNEGAN ROAD

STRI DER CONSTRUCTI ON CO., | NC CALLEN CONSTRUCTI ON COMPANY,
2430 E BAKERVI EW RD 8632 STEI N ROAD

98A075 98240-
PROJECT - HP-0055(210), | M 0055(210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 PLASTI C GORE STRI PE
1689. 0000 w 5. 0000 6. 0000 6. 5000 6. 5000
8, 445. 00 10, 134. 00 10, 978. 50 10, 978. 50
109 PLASTI C DRAI NAGE MARKI NG
35. 0000 EACH 20. 0000 7.0000 7. 5000 8. 0000
700. 00 245. 00 262. 50 280. 00
110 PLASTI C STOP BAR
6. 7000 w 10. 0000 10. 0000 11. 0000 11. 0000
67.00 67.00 73.70 73.70
111 RAI SED PAVEMENT MARKER TYPE 1
7.6300 HUND 300. 0000 150. 0000 160. 0000 165. 0000
2,289.00 1, 144. 50 1, 220. 80 1, 258. 95
112 RAI SED PAVEMENT MARKER TYPE 2
2.6200 HUND 400. 0000 400. 0000 420. 0000 435. 0000
1, 048. 00 1, 048. 00 1, 100. 40 1,139.70
113 TEMPORARY PAVEMENT MARKI NG
1598. 0000 w 0. 2500 0. 5000 0. 6000 0. 6000
399. 50 799. 00 958. 80 958. 80
114 PERMANENT SI GNI NG
L.S.
51, 975. 00 35, 000. 00 35, 000. 00 38, 000. 00
115 DETOUR S| GNI NG
L.S.
17, 200. 00 15, 000. 00 20, 000. 00 20, 000. 00
116 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
39, 000. 00 42,000. 00 65, 000. 00 55, 500. 00
117 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
3, 000. 00 5, 000. 00 8, 000. 00 4, 600. 00
118 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
7, 000. 00 5, 400. 00 5, 900. 00 9, 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 26/ 1999

TI ME: 13:19

PS&E JOB NO: 98A075
CONTRACT NO: 005631
VERSI ON NO : 4

HWY : SR 005, 543

TITLE : SR 5
BLAINE VICI NI TY RAMPS

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

W LDER CONSTRUCTI O
3876 HANNEGAN ROAD

STRI DER CONSTRUCTI ON CO., | NC CALLEN CONSTRUCTI ON COMPANY,
2430 E BAKERVI EW RD 8632 STEI N ROAD

98A075 98240-
PROJECT - HP-0055(210), | M 0055(210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
119 | LLUM NATI ON SYSTEM SAA 971
L.S.
96, 900. 00 70, 000. 00 81, 000. 00 87, 000. 00
120 | LLUM NATI ON SYSTEM SAA 1504
L.S.
107, 600. 00 70, 000. 00 88, 000. 00 76, 000. 00
121 1 LLUM NATI ON SYSTEM SAA 1262
L.S.
57, 400. 00 70, 000. 00 55, 000. 00 45, 000. 00
122  CLOSED CIRCUI T TELEVI SI ON SYSTEM
L.S.
19, 000. 00 34, 500. 00 37, 000. 00 23, 000. 00
123 SEQUENTI AL ARROW SI GN
3650. 0000 HR 7.0000 4.9000 4.0000 0. 6000
25, 550. 00 17, 885. 00 14, 600. 00 2,190. 00
124 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 5, 500. 0000 8, 000. 0000 5, 400. 0000
10, 000. 00 11, 000. 00 16, 000. 00 10, 800. 00
125 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
3600. 0000 HR 6. 0000 9. 5000 5.0000 7. 5000
21, 600. 00 34, 200. 00 18, 000. 00 27, 000. 00
126 TYPE ||| BARRI CADE
7.0000 EACH 250. 0000 325. 0000 230. 0000 175. 0000
1, 750. 00 2,275.00 1, 610. 00 1, 225. 00
127 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7,120. 00 26, 000. 00 25, 000. 00 8, 500. 00
128 TRAFFI C CONTROL LABOR
4620. 0000 HR 32.0000 30. 0000 34. 0000 29. 0000
147, 840. 00 138, 600. 00 157, 080. 00 133, 980. 00
129 TRAFFI C CONTROL VEHI CLE
160. 0000 DAY 40. 0000 70. 0000 52. 0000 60. 0000
6, 400. 00 11, 200. 00 8, 320. 00 9, 600. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 26/ 1999

TI ME: 13:19

PS&E JOB NO: 98A075
CONTRACT NO: 005631
VERSI ON NO : 4

HWY : SR 005, 543

TITLE : SR 5
BLAINE VICI NI TY RAMPS

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

W LDER CONSTRUCTI O
3876 HANNEGAN ROAD

STRI DER CONSTRUCTI ON CO., | NC CALLEN CONSTRUCTI ON COMPANY,
2430 E BAKERVI EW RD 8632 STEI N ROAD

98A075 98240-
PROJECT - HP-0055(210), | M 0055(210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
130 TRAFFI C CONTROL SUPERVI SOR
1080. 0000 HR 35. 0000 32.5000 40. 0000 32. 0000
37, 800. 00 35, 100. 00 43, 200. 00 34, 560. 00
131 CONSTRUCTI ON SI GNS CLASS A
20. 8800 e 125. 0000 135. 0000 135. 0000 275. 0000
2,610. 00 2,818. 80 2,818. 80 5,742. 00
OTHER | TEMS
132 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
850. 6000 s 13. 0000 21. 0000 3.0000 12. 0000
11, 057. 80 17, 862. 60 2,551. 80 10, 207. 20
133 SHORI NG OR EXTRA EXCAVATI ON CLASS B
158. 1000 e 10. 0000 4.0000 1. 0000 9. 0000
1, 581. 00 632. 40 158. 10 1,422.90
134 GRAVEL BACKFI LL FOR DRAI N
120. 0000 s 25. 0000 25. 0000 38. 0000 25. 0000
3, 000. 00 3, 000. 00 4,560. 00 3, 000. 00
135 PLUGG NG EXI STI NG Pl PE
6. 0000 EACH 150. 0000 150. 0000 80. 0000 300. 0000
900. 00 900. 00 480. 00 1, 800. 00
136 STRUCTURE SURVEYI NG
L.S
7,200. 00 1, 500. 00 5, 000. 00 40, 000. 00
137 ROADWAY SURVEYI NG
L.S
60, 000. 00 40, 000. 00 80, 000. 00 40, 000. 00
138 MONUMENT CASE, COVER, AND PI Pt
5. 0000 EACH 300. 0000 350. 0000 200. 0000 250. 0000
1, 500. 00 1, 750. 00 1, 000. 00 1, 250. 00
139 CHAIN LI NK FENCE TYPE 4
250. 4000 w 30. 0000 60. 0000 20. 0000 18. 5000
7,512. 00 15, 024. 00 5, 008. 00 4,632. 40
140 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
4. 0000 EACH 155. 0000 40. 0000 130. 0000 110. 0000
620. 00 160. 00 520. 00 440. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 26/ 1999

TI ME: 13:19

PS&E JOB NO: 98A075
CONTRACT NO: 005631

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 5 W LDER CONSTRUCTI O STRI DER CONSTRUCTI ON CO., | N( CALLEN CONSTRUCTI ON COVPANY,
BLAINE VICINITY RAMPS 3876 HANNEGAN ROAD 2430 E BAKERVI EW RD 8632 STEIN ROAD
98A075 98240-
PROJECT HP- 0055(210), | M 0055( 210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
141 W RE FENCE TYPE 2
4.0000 8 20. 0000 30. 0000 37. 0000 45. 0000
80. 00 120. 00 148. 00 180. 00
142  BARBLESS 2 W RE FENCE
865. 0000 8 15. 0000 30. 0000 9. 0000 10. 0000
12, 975. 00 25, 950. 00 7,785.00 8, 650. 00
143 SINGLE W RE GATE 4.3 M W DE
3.0000 EACH 300. 0000 100. 0000 375. 0000 435. 0000
900. 00 300. 00 1, 125. 00 1, 305. 00
144  METAL GRATE COVER FOR | NLET STRUCTURE
1. 0000 EACH 200. 0000 500. 0000 550. 0000 250. 0000
200. 00 500. 00 550. 00 250. 00
145 ADJUST CATCH BASI M
5. 0000 EACH 350. 0000 300. 0000 225. 0000 250. 0000
1, 750. 00 1, 500. 00 1, 125. 00 1, 250. 00
146 TRAI NI NG
1500. 0000 HR 2. 0000 1. 0000 1. 5000 2. 5000
3, 000. 00 1, 500. 00 2, 250. 00 3, 750. 00
147 ROADSI DE CLEANUP
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
148  FORCE ACCOUNT ROADWAY REPAI R
EST.
32, 000. 00 32, 000. 00 32, 000. 00 32, 000. 00
149 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
150 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
151 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
3273. 0000 8 14. 0000 11. 0000 8. 2500 7. 5000
45, 822. 00 36, 003. 00 27,002. 25 24,547.50



DOT_RGGBO5

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 26/ 1999

Bl D TABULATI ON REPORT TIME: 13: 19
PS&E JOB NO: 98A075 REVI SION NO : 1 BI DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGION NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HAWY SR 005,543 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 W LDER CONSTRUCTI O STRI DER CONSTRUCTI ON CO., | N( CALLEN CONSTRUCTI ON COVPANY,

BLAINE VICINITY RAMPS 3876 HANNEGAN ROAD 2430 E BAKERVI EW RD 8632 STEIN ROAD
98A075 98240-
PROJECT HP- 0055(210), | M 0055( 210) BELLI NGHAM WA 982269103 BELLI NGHAM WA 982268001 CUSTER WA 982400498
COUNTY(S) : WHATCON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
152 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
610. 0000 e 3.0000 2. 0000 0. 6500 1. 5000
1, 830. 00 1, 220. 00 396. 50 915. 00
153 CONSTRUCTI ON GEOTEXTI LE FOR SOl L STABI LI ZATI ON
2380. 0000 e 2. 0000 2. 5000 1. 2000 1. 2500
4,760. 00 5, 950. 00 2, 856. 00 2,975.00
154  SETTLEMENT PLATE
2. 0000 EACH 550. 0000 700. 0000 300. 0000 250. 0000
1, 100. 00 1, 400. 00 600. 00 500. 00
155  HABI TAT STRUCTURE
5. 0000 EACH 300. 0000 550. 0000 400. 0000 1, 000. 0000
1, 500. 00 2, 750. 00 2, 000. 00 5, 000. 00
156  WOODY FI SH HABI TAT
L.S.
1, 500. 00 1, 200. 00 500. 00 1, 000. 00
157  FURTHER CHANNEL GRADI NG
EST.
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
158 STREAMBED GRAVEL
4.0000 t 40. 0000 120. 0000 75. 0000 65. 0000
160. 00 480. 00 300. 00 260. 00

CONTRACT TOTAL $3, 489, 070. 35

$3, 089, 184. 82

$3, 410, 960. 25

$3, 423, 134. 30



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 26/ 1999

TI ME: 13:19

PS&E JOB NO: 98A075
CONTRACT NO: 005631
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
300, 000. 00 310, 500. 00 295, 000. 00
2 CLEARI NG AND GRUBBI NG
4.1100 ha 12, 000. 0000 9, 000. 0000 10, 750. 0000
49, 320. 00 36, 990. 00 44,182. 50
3 REMOVI NG DRAI NAGE STRUCTURE
23. 0000 EACH 350. 0000 200. 0000 250. 0000
8, 050. 00 4, 600. 00 5, 750. 00
4 REMOVI NG CEMENT CONC. PAVEMENT
314. 0000 e 20. 0000 10. 0000 15. 0000
6, 280. 00 3, 140. 00 4,710. 00
5 REMOVI NG CEMENT CONC. CURB
198. 0000 w 10. 0000 6. 0000 9. 0000
1, 980. 00 1, 188. 00 1, 782.00
6 REMOVI NG CEMENT CONC. GUTTER
2298. 0000 w 9. 0000 10. 0000 11. 0000
20, 682. 00 22, 980. 00 25, 278. 00
7 REMOVI NG ASPHALT CONC. PAVEMENT
25264. 0000 e 3. 5000 5. 5000 3. 7500
88, 424. 00 138, 952. 00 94, 740. 00
8 REMOVI NG ASPHALT CONC. CURB
431. 0000 w 10. 0000 6. 0000 20. 0000
4,310. 00 2, 586. 00 8, 620. 00
9 REMOVI NG TRAFFI C | SLAND
581. 0000 e 6. 0000 5. 5000 5. 0000
3, 486. 00 3,195.50 2, 905. 00
10 REMOVI NG TRAFFI C CURB
38. 0000 w 10. 0000 10. 0000 35. 0000
380. 00 380. 00 1, 330. 00
11 REMOVI NG BEAM GUARDRAI L ANCHOR
18. 0000 EACH 200. 0000 200. 0000 229. 0000
3, 600. 00 3, 600. 00 4,122.00



DOT_RGGBO5

PS&E JOB NO: 98A075
CONTRACT NO: 005631

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

DATE: 04/ 26/ 1999
TI ME: 13:19

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG BEAM GUARDRAI L
1289. 0000 w 11. 0000 6. 0500 6. 9000
14,179. 00 7,798. 45 8, 894. 10
13 REMOVI NG GUI DE POST
38. 0000 EACH 5. 0000 3. 0000 3. 5000
190. 00 114. 00 133. 00
14 REMOVI NG TEMPORARY PAVEMENT MARKI NG
1598. 0000 w 0. 2000 0. 2000 1. 0000
319. 60 319. 60 1, 598. 00
15 REMOVI NG RAI SED PAVEMENT MARKER
0. 7800 HUND 125. 0000 200. 0000 200. 0000
97.50 156. 00 156. 00
16 REMOVI NG CHAI N LI NK FENCE
250. 0000 w 10. 0000 10. 0000 12. 0000
2, 500. 00 2, 500. 00 3, 000. 00
17 REMOVI NG W RE FENCE
4. 0000 w 5. 0000 10. 0000 12. 0000
20. 00 40. 00 48. 00
GRADI NG
18 ROADWAY EXCAVATI ON | NCL. HAUL
12700. 0000 s 7.0000 9. 0000 8. 2500
88, 900. 00 114, 300. 00 104, 775. 00
19 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
480. 0000 s 7.0000 9. 0000 12. 0000
3, 360. 00 4,320.00 5, 760. 00
20 SELECT BORROW | NCL. HAUL
16480. 0000 t 12. 0000 7.1500 8. 0000
197, 760. 00 117, 832. 00 131, 840. 00
21 EMBANKMENT COMPACTI ON
7560. 0000 s 2.0000 3. 0000 2.5000
15, 120. 00 22, 680. 00 18, 900. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 1999
- * % *  BI D TABULATI ON REPORT * * * TIMVE: 13:19
PS&E JOB NO: 98A075 REVI SION NO : 1 Bl DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGON NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 DI TCH EXCAVATI ON | NCL. HAUL
5246. 0000 s 9. 0000 9. 0000 10. 0000
47,214.00 47,214.00 52, 460. 00
23 GRATE I NLET TYPE 1 OR 2
4. 0000 EACH 1, 800. 0000 1, 400. 0000 1, 975. 0000
7,200. 00 5, 600. 00 7,900. 00
24 LI GHT LOOSE RI PRAP
9. 0000 t 75. 0000 55. 0000 45. 0000
675. 00 495. 00 405. 00
25 QUARRY SPALLS
72. 6000 t 35. 0000 55. 0000 45. 0000
2,541.00 3, 993. 00 3,267.00
26 UNDERDRAI N Pl PE 200 MM DI AM
200. 0000 w 30. 0000 40. 0000 85. 0000
6, 000. 00 8, 000. 00 17, 000. 00
27 CL. Il REINF. CONC. CULV. PIPE 450 MM DI AM
71. 5000 w 125. 0000 67.5000 185. 0000
8, 937.50 4,826.25 13, 227.50
28 CL. Il REINF. CONC. CULV. PIPE 600 MM DI AM
2.0000 w 400. 0000 250. 0000 300. 0000
800. 00 500. 00 600. 00
29  BEVELED END EXI STI NG CULVERT
2.0000 EACH 200. 0000 225. 0000 500. 0000
400. 00 450. 00 1, 000. 00
STORM SEVER
30 CATCH BASIN TYPE 1L ( MODI FI ED)
1. 0000 EACH 900. 0000 1, 350. 0000 1, 200. 0000
900. 00 1, 350. 00 1, 200. 00
31 CATCH BASIN TYPE 2 1350 MM DIAM W TH FLOW RESTRI CTOR
3. 0000 EACH 2, 000. 0000 2, 750. 0000 2, 500. 0000
6, 000. 00 8, 250. 00 7, 500. 00
32 CATCH BASIN TYPE 1
7.0000 EACH 900. 0000 900. 0000 850. 0000
6, 300. 00 6, 300. 00 5, 950. 00



DOT_RGGBO5

PS&E JOB NO: 98A075
CONTRACT NO: 005631
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 04/ 26/ 1999
TI ME: 13:19

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

HY SR 005,543 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
33 CATCH BASIN TYPE 2 1200 MM DI AM
3. 0000 EACH 2, 000. 0000 1, 750. 0000 1, 950. 0000
6, 000. 00 5, 250. 00 5, 850. 00
34 TESTI NG STORM SEWER Pl PE
289. 5000 w 7.0000 2.0000 4. 0000
2,026. 50 579. 00 1, 158. 00
35 CL. || REINF. CONC. STORM SEWER PI PE 300 MM DI AM
134. 1000 w 60. 0000 55. 0000 115. 0000
8, 046. 00 7,375. 50 15, 421. 50
36 CL. || REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
195. 5000 w 70. 0000 65. 0000 135. 0000
13, 685. 00 12, 707.50 26, 392. 50
37 CORRUGATED POLYETHYLENE STORM SEWER PI PE 300 MM DI AM
3. 5000 w 75. 0000 40. 0000 300. 0000
262. 50 140. 00 1, 050. 00
STRUCTURE
38 MODI FI ED CONC. OVERLAY
21. 0000 s 1, 250. 0000 1, 500. 0000 1, 720. 0000
26, 250. 00 31, 500. 00 36, 120. 00
39 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
538. 0000 e 30. 0000 8. 0000 9. 2000
16, 140. 00 4,304. 00 4,949. 60
40 EXPANSI ON JOI NT MODI FI CATI ON
97. 6000 w 500. 0000 145. 0000 160. 0000
48, 800. 00 14, 152. 00 15, 616. 00
41 SCARI FYI NG CONC. SURFACE
538. 0000 e 15. 0000 10. 0000 11. 5000
8, 070. 00 5, 380. 00 6, 187. 00
42 FURTHER DECK PREPARATI ON
EST.
21, 000. 00 21, 000. 00 21, 000. 00



DOT_RGGBO5

PS&E JOB NO: 98A075
CONTRACT NO: 005631

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

DATE: 04/ 26/ 1999
TI ME: 13:19

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
43 CRUSHED SURFACI NG BASE COURSE
9649. 7000 t 16. 0000 14. 0000 18. 5000
154, 395. 20 135, 095. 80 178, 519. 45
LI QUI D ASPHALT
44 ASPHALT FOR TACK COAT
14. 0600 t 300. 0000 300. 0000 343. 0000
4,218. 00 4,218. 00 4,822.58
45 ANTI - STRI PPI NG ADDI TI VE
EST.
16, 723. 33 16, 723. 33 16, 723. 33
ASPHALT CONCRETE PAVEMENT
46 PLANI NG Bl TUM NOUS PAVEMENT
1563. 0000 e 10. 0000 10. 0000 8. 0000
15, 630. 00 15, 630. 00 12, 504. 00
47 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
15230. 3000 t 35. 0000 38. 9000 44. 5000
533, 060. 50 592, 458. 67 677, 748. 35
48 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
15, 991. 86 15, 991. 86 15, 991. 86
49 COMPACTI ON PRI CE ADJUSTMENT
CALC
6, 396. 31 6, 396. 31 6, 396. 31
EROSI ON CONTROL AND PLANTI NG
50 TOPSO L TYPE A
3485. 0000 s 35. 0000 16. 2000 18. 2500
121, 975. 00 56, 457. 00 63, 601. 25
51 SEEDI NG AND FERTI LI ZI NG BY HAND
12924. 0000 e 1. 0000 0. 1800 0.2200
12, 924. 00 2,326.32 2,843.28
52 SEEDI NG, FERTILIZI NG AND MULCHI NG
2. 1400 ha 2, 500. 0000 2,370. 0000 2, 660. 0000
5, 350. 00 5,071. 80 5, 692. 40



DOT_RGGBO5

PS&E JOB NO: 98A075
CONTRACT NO: 005631
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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BI DS OPENED ON : Apr 28 1999
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HWY : SR 005, 543
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT - HP-0055(210), | M 0055(210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100405
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
53  VETLAND SEEDI NG AND FERTI LI ZI NG BY HAND
5285. 0000 e 0. 7000 0. 3000 0. 3500
3, 699. 50 1, 585. 50 1, 849. 75
54 SO L BI NDER OR TACKI NG AGENT
1.9900 ha 600. 0000 625. 0000 720. 0000
1, 194. 00 1,243.75 1, 432. 80
55 JUTE MATTI NG
980. 0000 e 2.5000 2. 6500 3. 0000
2, 450. 00 2,597.00 2, 940. 00
56  PLASTI C BARRI ER FENCE
3133. 0000 w 3. 0000 2. 6500 3. 0000
9, 399. 00 8, 302. 45 9, 399. 00
57 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST
20, 000. 00 20, 000. 00 20, 000. 00
58 SO L AMENDMENT
1644. 0000 s 30. 0000 36. 0000 41. 0000
49, 320. 00 59, 184. 00 67, 404. 00
59  TRIANGULAR SI LT DI KE
140. 0000 w 30. 0000 45. 0000 51. 5000
4, 200. 00 6, 300. 00 7,210. 00
60  STORM DRAI N | NLET PROTECTI ON
37.0000 EACH 120. 0000 85. 0000 100. 0000
4, 440. 00 3, 145. 00 3, 700. 00
61 PSI PE BLACK HAWIHORNE, 0.45M HT., BARE ROOT
235. 0000 EACH 7.0000 7.2500 8. 3000
1, 645. 00 1,703.75 1, 950. 50
62 PSI PE WESTERN CRABAPPLE, 0.45M HT., BARE ROOT
115. 0000 EACH 7.0000 7. 7500 9. 0000
805. 00 891. 25 1, 035. 00
63 PSI PE DOUGLAS FIR 0.4M HT., #1 CONTAI NER
355. 0000 EACH 7.0000 8. 2500 9. 5000
2, 485. 00 2,928.75 3,372.50



DOT_RGGBO5
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 04/ 26/ 1999

Bl D TABULATI ON REPORT TIMVE: 13:19
PS&E JOB NO: 98A075 REVI SION NO : 1 Bl DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGON NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
64 PSI PE WESTERN RED CEDAR, 0.4M HT., #1 CONT.
940. 0000 EACH 7.0000 8. 2500 9. 5000
6, 580. 00 7, 755. 00 8, 930. 00
65 PSI PE WESTERN HEMLOCK, 0.4M HT., #1 CONT.
40. 0000 EACH 7.0000 8. 2500 9. 5000
280. 00 330. 00 380. 00
66 PSI PE RED- OSI ER DOGWOOD, 0.45M HT., BARE ROOT
1335. 0000 EACH 7.0000 6. 7500 7. 7500
9, 345. 00 9,011. 25 10, 346. 25
67 PSI PE BLACK TW NBERRY, 0.45M HT., BARE ROOT
365. 0000 EACH 7.0000 7.2500 8. 2800
2, 555. 00 2, 646. 25 3,022. 20
68 PSIPE I NDIAN PLUM 0.45M HT., BARE ROOT
1455. 0000 EACH 7.0000 7.2500 8. 2800
10, 185. 00 10, 548. 75 12, 047. 40
69 PSIPE RED FLOA NG CURRANT, 0.4M HT., BARE ROOT
360. 0000 EACH 7.0000 7.2500 8. 2800
2,520. 00 2, 610. 00 2, 980. 80
70 PSI PE SALMONBERRY, 0.45M HT., BARE ROOT
805. 0000 EACH 7.0000 7.2500 8. 2800
5, 635. 00 5, 836. 25 6, 665. 40
71 PSIPE SCOULER' S WLLOW 1M HT, LIVE STAKE
470. 0000 EACH 7.0000 7.2500 8. 2800
3, 290. 00 3, 407. 50 3, 891. 60
72 PSI PE SNOWABERRY, 0.4M HT., BARE ROOT
785. 0000 EACH 7.0000 7.0000 8. 0000
5, 495. 00 5, 495. 00 6, 280. 00
73 PSIPE LADY FERN, #1 CONT.
150. 0000 EACH 7.0000 9. 2500 10. 5700
1, 050. 00 1, 387. 50 1, 585. 50
74 PSI PE COLUMBI A SEDGE, BARE ROOT
185. 0000 EACH 4. 0000 2. 2500 2.6000
740. 00 416. 25 481. 00



DOT_RGGBO5
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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DATE: 04/ 26/ 1999

Bl D TABULATI ON REPORT TIMVE: 13:19
PS&E JOB NO: 98A075 REVI SION NO : 1 Bl DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGON NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
75 PSI PE SAWBEAK SEDGE, BARE ROOT
305. 0000 EACH 4. 0000 2. 2500 2.6000
1, 220. 00 686. 25 793. 00
76 PSI PE COMMON SPI KERUSH
325. 0000 EACH 4. 0000 2. 2500 2.6000
1, 300. 00 731. 25 845. 00
77 PSI PE DAGGER- LEAF RUSH
305. 0000 EACH 4. 0000 2. 2500 2.6000
1, 220. 00 686. 25 793. 00
78 PSI PE SWORD FERN, 150MM HT., #1 CONT.
70. 0000 EACH 7.0000 9. 2500 10. 6000
490. 00 647. 50 742.00
79 BARK OR WOOD CHI P MULCH
180. 0000 s 45. 0000 40. 0000 46. 0000
8, 100. 00 7,200. 00 8, 280. 00
80 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
21, 500. 00 21, 500. 00 21, 500. 00
81 PLANT ESTABLI SHVENT - THI RD YEAR
EST.
21, 500. 00 21, 500. 00 21, 500. 00
82  PLANT ESTABLI SHVENT - FOURTH YEAR
EST.
14, 500. 00 14, 500. 00 14, 500. 00
83  PLANT ESTABLI SHVENT - FI FTH YEAR
EST.
14, 500. 00 14, 500. 00 14, 500. 00
84  CLAY LINER
462. 0000 s 175. 0000 60. 0000 290. 0000
80, 850. 00 27,720.00 133, 980. 00
85  VETLAND M Tl GATI ON EXCAVATI ON | NCL. HAUL
5315. 0000 s 7.0000 5. 5000 7.0000
37, 205. 00 29, 232.50 37, 205. 00
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DATE: 04/ 26/ 1999

Bl D TABULATI ON REPORT TIMVE: 13:19
PS&E JOB NO: 98A075 REVI SION NO : 1 Bl DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGON NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
86 FORCE ACCOUNT LANDSCAPE GRADI NG
EST.
87, 000. 00 87, 000. 00 87, 000. 00
87 FORCE ACCOUNT SELECTIVE CLEARI NG, GRUBBI NG, AND PRUNI NG
EST.
300. 00 300. 00 300. 00
TRAFFI C
88 EXTRUDED CURB
1680. 0000 w 9. 0000 9. 0000 10. 3000
15, 120. 00 15, 120. 00 17, 304. 00
89 TYPE C PRECAST TRAFFI C CURB
14. 0000 w 31. 0000 50. 0000 115. 0000
434,00 700. 00 1, 610. 00
90 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
240. 0000 w 42.0000 40. 4000 46. 2500
10, 080. 00 9, 696. 00 11, 100. 00
91 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG POST
70. 0000 w 45. 0000 3, 262. 0000 53. 2500
3, 150. 00 228, 340. 00 3,727.50
92 BEAM GUARDRAI L TYPE 1
1048. 5000 w 35. 0000 36. 2500 41. 5000
36, 697. 50 38,008. 13 43,512. 75
93 BEAM GUARDRAI L TYPE THRI E BEAM
152. 4000 w 150. 0000 105. 0000 117. 0000
22, 860. 00 16, 002. 00 17, 830. 80
94 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 200. 0000 1, 250. 0000 1, 390. 0000
1, 200. 00 1, 250. 00 1, 390. 00
95 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
2.0000 EACH 1, 200. 0000 1, 000. 0000 1,111. 0000
2, 400. 00 2, 000. 00 2,222.00
96 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
2.0000 EACH 1, 200. 0000 1, 300. 0000 1, 445. 0000
2, 400. 00 2, 600. 00 2, 890. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 1999

* % *  BI D TABULATI ON REPORT * * * TIMVE: 13:19
PS&E JOB NO: 98A075 REVI SION NO : 1 Bl DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGON NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT - HP-0055(210), | M 0055(210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 14
2.0000 EACH 1, 200. 0000 2.0000 1, 445. 0000
2, 400. 00 4.00 2, 890. 00
98 BEAM GUARDRAI L SRT TERM NAL
5. 0000 EACH 1, 800. 0000 1, 800. 0000 2, 001. 0000
9, 000. 00 9, 000. 00 10, 005. 00
99 BEAM GUARDRAI L ANCHOR TYPE 4
10. 0000 EACH 350. 0000 495, 0000 550. 0000
3, 500. 00 4, 950. 00 5, 500. 00
100 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
1048. 0000 w 20. 0000 20. 5000 23.5000
20, 960. 00 21, 484. 00 24, 628. 00
101  REMOVI NG AND RESETTI NG SRT
5. 0000 EACH 1, 000. 0000 700. 0000 800. 0000
5, 000. 00 3, 500. 00 4,000. 00
102 REPAI R | MPACT ATTENUATOR
EST.
4, 000. 00 4, 000. 00 4,000. 00
103 TRUCK MOUNTED | MPACT ATTENUATOR
3. 0000 EACH 4, 000. 0000 16, 700. 0000 8, 500. 0000
12, 000. 00 50, 100. 00 25, 500. 00
104 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1740. 0000 HR 35. 0000 20. 0000 32.0000
60, 900. 00 34, 800. 00 55, 680. 00
105 FLEXI BLE GUI DE POST
197. 0000 EACH 25. 0000 24. 0000 29. 0000
4,925. 00 4,728.00 5,713. 00
106  TRAFFI C PYLON
1. 0000 EACH 60. 0000 100. 0000 900. 0000
60. 00 100. 00 900. 00

107 PAINT STRI PE
7075. 0000 hg 0. 3500 0. 3500 0. 4000
2,476. 25 2,476. 25 2,830.00
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TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 PLASTI C GORE STRI PE
1689. 0000 w 5. 0000 3. 7500 4.2000
8, 445. 00 6, 333. 75 7,093. 80
109 PLASTI C DRAI NAGE MARKI NG
35. 0000 EACH 20. 0000 10. 0000 11. 5000
700. 00 350. 00 402. 50
110 PLASTI C STOP BAR
6. 7000 w 10. 0000 30. 0000 35. 0000
67.00 201. 00 234. 50
111 RAI SED PAVEMENT MARKER TYPE 1
7.6300 HUND 300. 0000 175. 0000 200. 0000
2,289.00 1, 335. 25 1, 526. 00
112 RAI SED PAVEMENT MARKER TYPE 2
2.6200 HUND 400. 0000 325. 0000 375. 0000
1, 048. 00 851. 50 982. 50
113 TEMPORARY PAVEMENT MARKI NG
1598. 0000 w 0. 2500 0. 2500 2.0000
399. 50 399. 50 3,196. 00
114 PERMANENT SI GNI NG
L.S.
51, 975. 00 34, 829. 00 39, 800. 00
115 DETOUR S| GNI NG
L.S.
17, 200. 00 12, 800. 00 14, 650. 00
116 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
39, 000. 00 45, 835. 00 75, 000. 00
117 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
3, 000. 00 6, 240. 00 30, 000. 00
118 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
7, 000. 00 5, 400. 00 6, 200. 00
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REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188
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AWARDED ON : Apr 30 1999

HY SR 005,543 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
119 | LLUM NATI ON SYSTEM SAA 971
L.S.
96, 900. 00 74, 930. 00 85, 600. 00
120 | LLUM NATI ON SYSTEM SAA 1504
L.S.
107, 600. 00 81, 225. 00 92, 800. 00
121 1 LLUM NATI ON SYSTEM SAA 1262
L.S.
57, 400. 00 50, 945. 00 58, 100. 00
122  CLOSED CIRCUI T TELEVI SI ON SYSTEM
L.S.
19, 000. 00 34, 520. 00 39, 400. 00
123 SEQUENTI AL ARROW SI GN
3650. 0000 HR 7.0000 4. 0000 4.5000
25, 550. 00 14, 600. 00 16, 425. 00
124 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 10, 000. 0000 7, 500. 0000
10, 000. 00 20, 000. 00 15, 000. 00
125 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
3600. 0000 HR 6. 0000 6. 0000 4.5000
21, 600. 00 21, 600. 00 16, 200. 00
126 TYPE ||| BARRI CADE
7.0000 EACH 250. 0000 250. 0000 300. 0000
1, 750. 00 1, 750. 00 2, 100. 00
127 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7,120. 00 15, 000. 00 9, 500. 00
128 TRAFFI C CONTROL LABOR
4620. 0000 HR 32.0000 30. 0000 31. 0000
147, 840. 00 138, 600. 00 143, 220. 00
129 TRAFFI C CONTROL VEHI CLE
160. 0000 DAY 40. 0000 50. 0000 55. 0000
6, 400. 00 8, 000. 00 8, 800. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 26/ 1999

TI ME: 13:19

PS&E JOB NO: 98A075
CONTRACT NO: 005631
VERSI ON NO : 4

HWY : SR 005, 543

TITLE : SR 5
BLAINE VICI NI TY RAMPS

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3188

BI DS OPENED ON : Apr 28 1999
AWARDED ON : Apr 30 1999

ATH BIDDER ---==-- --===-- 5TH BIDDER - ------

SCARSELLA BROS. | NC.
19460 84TH AVE S
KENT WA 98032- 1240

THOMCO CONST., | NC.
18930 66TH AVE NE

PROJECT 9?ﬁf§§;5(210% | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
130 TRAFFI C CONTROL SUPERVI SOR
1080. 0000 HR 35. 0000 35. 5000 45. 0000
37, 800. 00 38, 340. 00 48, 600. 00
131 CONSTRUCTI ON SI GNS CLASS A
20. 8800 e 125. 0000 150. 0000 165. 0000
2,610. 00 3,132.00 3, 445. 20
OTHER | TEMS
132 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
850. 6000 s 13. 0000 17.5000 8. 0000
11, 057. 80 14, 885. 50 6, 804. 80
133 SHORI NG OR EXTRA EXCAVATI ON CLASS B
158. 1000 e 10. 0000 5. 0000 5. 0000
1, 581. 00 790. 50 790. 50
134 GRAVEL BACKFI LL FOR DRAI N
120. 0000 s 25. 0000 30. 0000 18. 0000
3, 000. 00 3, 600. 00 2, 160. 00
135 PLUGG NG EXI STI NG Pl PE
6. 0000 EACH 150. 0000 165. 0000 350. 0000
900. 00 990. 00 2, 100. 00
136 STRUCTURE SURVEYI NG
L.S
7,200. 00 5, 000. 00 3, 500. 00
137 ROADWAY SURVEYI NG
L.S
60, 000. 00 35, 000. 00 45, 000. 00
138 MONUMENT CASE, COVER, AND Pl Pt
5. 0000 EACH 300. 0000 275. 0000 500. 0000
1, 500. 00 1, 375. 00 2, 500. 00
139 CHAIN LI NK FENCE TYPE 4
250. 4000 w 30. 0000 19. 6700 22.5000
7,512. 00 4,925. 37 5, 634. 00
140 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
4. 0000 EACH 155. 0000 74. 0000 83. 0000
620. 00 296. 00 332.00



DOT_RGGBO5

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 04/ 26/ 1999

Bl D TABULATI ON REPORT TIMVE: 13:19
PS&E JOB NO: 98A075 REVI SION NO : 1 Bl DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGON NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
141 W RE FENCE TYPE 2
4. 0000 w 20. 0000 60. 0000 70. 0000
80. 00 240. 00 280. 00
142  BARBLESS 2 W RE FENCE
865. 0000 w 15. 0000 9. 0000 10. 3000
12, 975. 00 7,785. 00 8, 909. 50
143 SINGLE W RE GATE 4.3 M W DE
3. 0000 EACH 300. 0000 150. 0000 172. 0000
900. 00 450. 00 516. 00
144  METAL GRATE COVER FOR | NLET STRUCTURE
1. 0000 EACH 200. 0000 425. 0000 325. 0000
200. 00 425. 00 325. 00
145 ADJUST CATCH BASI M
5. 0000 EACH 350. 0000 350. 0000 300. 0000
1, 750. 00 1, 750. 00 1, 500. 00
146 TRAI NI NG
1500. 0000 HR 2.0000 2.0000 2.0000
3, 000. 00 3, 000. 00 3, 000. 00
147 ROADSI DE CLEANUP
EST.
15, 000. 00 15, 000. 00 15, 000. 00
148  FORCE ACCOUNT ROADWAY REPAI R
EST.
32, 000. 00 32, 000. 00 32, 000. 00
149 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00
150 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
151 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
3273. 0000 w 14. 0000 12.5000 14. 0000
45, 822. 00 40, 912. 50 45, 822. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 04/ 26/ 1999

Bl D TABULATI ON REPORT TIMVE: 13:19
PS&E JOB NO: 98A075 REVI SION NO : 1 Bl DS OPENED ON : Apr 28 1999
CONTRACT NO: 005631 REGON NO : 1 AWARDED ON : Apr 30 1999
VERSI ON NO : 4 WORK ORDER# : 0L3188
HY SR 005,543 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. THOMCO CONST., | NC.
BLAINE VICINITY RAMPS 19460 84TH AVE S 18930 66TH AVE NE
98A075 KENT WA 98032- 1240
PROJECT HP- 0055(210), | M 0055( 210) SEATTLE WA 981680388 ARLI NGTON WA 98223870z
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
152 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
610. 0000 e 3. 0000 2.5000 4. 0000
1, 830. 00 1, 525. 00 2, 440. 00
153 CONSTRUCTI ON GEOCTEXTI LE FOR SO L STABI LI ZATI ON
2380. 0000 e 2.0000 2.0000 3. 7500
4, 760. 00 4, 760. 00 8, 925. 00
154  SETTLEMENT PLATE
2.0000 EACH 550. 0000 500. 0000 1, 200. 0000
1, 100. 00 1, 000. 00 2, 400. 00
155  HABI TAT STRUCTURE
5. 0000 EACH 300. 0000 400. 0000 1, 500. 0000
1, 500. 00 2, 000. 00 7, 500. 00
156  WOODY FI SH HABI TAT
L.S.
1, 500. 00 1, 000. 00 1, 100. 00
157  FURTHER CHANNEL GRADI NG
EST.
6, 000. 00 6, 000. 00 6, 000. 00
158 STREAMBED GRAVEL
4. 0000 t 40. 0000 75. 0000 75. 0000
160. 00 300. 00 300. 00

CONTRACT TOTAL

$3, 489, 070. 35 $3, 477, 520. 08

$3, 682, 808. 56



